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REQUEST FOR QUOTATION
A. PRICE
The contractor shall complete all work, including furnishing all labor, material, equipment and services
required under this purchase order for the following firm fixed price and within the time specified. This price

shall include all labor, materials, overhead and profit.

Total Price

The purpose of this project is to renovate the corridor, lunch room, TDY office and
kitchen; replace wall paper in lunch room and supply new cabinets with doors and
drawers.

SCOPE OF WORK:
SCOPE OF WORK
Corridor, Lunch room and TDY office
a) Prepare the existing tiled flooring in corridor, lunch room and TDY office to accommodate new
LVT PVC click flooring (approximate area 58 sq meters), or ceramic tile (please provide samples)
b) Replace all existing skirting with matching LVT PVC Click system flooring, or ceramic tile (please
provide samples)
c) Remove old wall paper and install new wall paper (approximate area: 36 sg. meters, please
provide wall paper samples)
d) Removal of existing partition (approximate area: 2 x 2.45 meters)
e) Supply & installation of collapsible partition approximately: 2 meters long x 2.45 meters high
f) Removal of existing cabinet, supply and installation of new cabinet with drawers
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Kitchen

1. Supply of wall & base cabinets with drawers

2. Supply & installation of new Granite counter top

3. Supply & installation of new sink with a tap for hot & cold water

4. Supply & installation of a tall storage unit with 2 high & 2 low cabinets with lacquered finish
(Doors should be equipped with soft closing mechanism)

5. Painting of kitchen walls and ceiling with 2 coats of emulsion paint

Note:
a) Any electrical and plumbing work that will be done to be included in the quote

b) All debris removal and disposal costs to be included in the quote

c) Some work may have to be carried out after normal office hours so as not to disrupt the work flow.
Contractors shall indicate in their quote the number of days they need to work after normal working
hours or on the weekend.

C. PACKAGING AND MARKING

Mark materials delivered to the site as follows:
AMERICAN EMBASSY — PORT LOUIS

D. INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being performed and
the supplies furnished to determine whether work is being performed in a satisfactory manner, and that all
supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this
contract, which may be required by the Contracting Officer as a result of such inspection.

Substantial Completion: Definitions

(a) "Substantial Completion” means the stage in the progress of the work as determined and certified by the
Contracting Officer in writing to the Contractor, on which the work (or a portion designated by the
Government) is sufficiently complete and satisfactory. Substantial completion means that the property may be
occupied or used for the purpose for which it is intended, and only minor items such as touch-up, adjustments,
and minor replacements or installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work, and

(2) can be completed or corrected within the time period required for final completion.

(b) The "date of substantial completion” means the date determined by the Contracting Officer or authorized
Government representative as of which substantial completion of the work has been achieved.

Use and Possession upon Substantial Completion
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The Government shall have the right to take possession of and use the work upon substantial
completion. Upon notice by the Contractor that the work is substantially complete (a Request for Substantial
Completion) and an inspection by the Contracting Officer or an authorized Government representative
(including any required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial
Completion. The certificate will be accompanied by a Schedule of Defects listing items of work remaining to
be performed, completed or corrected before final completion and acceptance. Failure of the Contracting
Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of
the contract. The Government's possession or use upon substantial completion shall not be deemed an
acceptance of any work under the contract.

Final Completion and Acceptance: Definitions

(a) "Final completion and acceptance™ means the stage in the progress of the work as determined by the
Contracting Officer and confirmed in writing to the Contractor, at which all work required under the contract
has been completed in a satisfactory manner, subject to the discovery of defects after final completion, and
except for items specifically excluded in the notice of final acceptance.

(b) The "date of final completion and acceptance” means the date determined by the Contracting Officer
when final completion of the work has been achieved, as indicated by written notice to the Contractor.

Final Inspection and Tests

The Contractor shall give the Contracting Officer at least five (5) days advance written notice of the date
when the work will be fully completed and ready for final inspection and tests. Final inspection and tests will
be started not later than the date specified in the notice unless the Contracting Officer determines that the work
is not ready for final inspection and so informs the Contractor.

Final Acceptance

If the Contracting Officer is satisfied that the work under the contract is complete (with the exception of
continuing obligations), the Contracting Officer shall issue to the Contractor a notice of final acceptance and
make final payment upon:

-Satisfactory completion of all required tests,

-a final inspection that all items by the Contracting Officer listed in the Schedule of Defects have been
completed or corrected and that the work is finally complete (subject to the discovery of defects after final
completion), and

-submittal by the Contractor of all documents and other items required upon completion of the work, including
a final request for payment (Request for Final Acceptance).

E - DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(APR 1984)

The Contractor shall be required to:
(&) commence work under this contract within 10 calendar days after the date the Contractor
receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 30 days after receipt of notice to
proceed
The time stated for completion shall include final cleanup of the premises and completion of punch list items.
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52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

@) If the Contractor fails to complete the work within the time specified in the contract, or any
extension, the Contractor shall pay liquidated damages to the Government in the amount of Rs. 3,000 for each
calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue
to accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase
under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as 10 calendar
days after receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data, samples and other
submittals required by the contract will be submitted for approval.

(© The Contractor shall revise such schedules (1) to account for the actual progress of the work, (2)
to reflect approved adjustments in the performance schedule, and (3) as required by the Contracting Officer to
achieve coordination with work by the Government and any separate contractors used by the Government. The
Contractor shall submit a schedule, which sequences work so as to minimize disruption at the job site.

(d)  All deliverables shall be in the English language and any system of dimensions (English or
metric) shown shall be consistent with that used in the contract. No extension of time shall be allowed due to
delay by the Government in approving such deliverables if the Contractor has failed to act promptly and
responsively in submitting its deliverables. The contractor shall identify each deliverable as required by the
contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it shall be
binding upon the Contractor. The completion date is fixed and may be extended only by a written contract
modification signed by the Contracting Officer. Acceptance or approval of any schedule or revision thereof by
the Government shall not:

(1) Extend the completion date or obligate the Government to do so,

(2) Constitute acceptance or approval of any delay, or

(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the progress of the work
and achieve final completion by the established completion date.

Notice Of Delay

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely to
cause or are actually causing delays which the Contractor believes may result in late completion of the project,
the Contractor shall notify the Contracting Officer. The Contractor’s notice shall state the effect, if any, of such
change or other conditions upon the approved schedule, and shall state in what respects, if any, the relevant
schedule or the completion date should be revised. The Contractor shall give such notice promptly, not more
than ten (10) days after the first event giving rise to the delay or prospective delay. Only the Contracting Officer
may make revisions to the approved time schedule.
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Notice to Proceed

@ After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will
provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work, commencing and
completing performance not later than the time period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before receipt
and acceptance of any bonds or evidence of insurance. Issuance of a Notice to Proceed by the Government
before receipt of the required bonds or insurance certificates or policies shall not be a waiver of the requirement
to furnish these documents.

Working Hours

All work shall be performed during regular working hours. Other hours, if requested by the Contractor, may be
approved by the Contracting Officer's Representative (COR). The Contractor shall give 24 hours in advance to
COR who will consider any deviation from the hours identified above. Changes in work hours, initiated by the
Contractor, will not be a cause for a price increase.

Preconstruction Conference

A preconstruction conference will be held 2 days after contract award at the American Embassy, Rogers House,
Port Louis to discuss the schedule, submittals, notice to proceed, mobilization and other important issues that
effect construction progress. See FAR 52.236-26, Preconstruction Conference.

Deliverables

The following items shall be delivered under this contract:

Description Quantity Delivery Date Deliver to:
G. Securities/Insurance 1 5 days after award ~ Contracting Officer
E. Construction Schedule 1 10 days after award COR
E Preconstruction Conference 1 2 days afteraward  COR
G. Personnel Biographies 1 5 days afteraward ~ COR
F. Payment Request 1 last calendar day of COR
each month
D. Request for Substantial Completion 1 15 days before inspection COR
D Request for Final Acceptance 1 5 days before inspection COR

F ADMINISTRATIVE DATA
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)
@ The Contracting Officer may designate in writing one or more Government employees, by name or

position title, to take action for the Contracting Officer under this contract. Each designee shall be identified as
a Contracting Officer’s Representative (COR). Such designation(s) shall specify the scope and limitations of the
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authority so delegated; provided, that the designee shall not change the terms or conditions of the contract,
unless the COR is a warranted Contracting Officer and this authority is delegated in the designation.

(b) The COR for this contract is the General Services Assistant

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-Price
Construction Contracts”. The following elaborates on the information contained in that clause.

Requests for payment may be made no more frequently than monthly. Payment requests shall cover the
value of labor and materials completed and in place, including a prorated portion of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of the work, the
Contracting Officer shall make a determination as to the amount, which is then due. If the Contracting Officer
does not approve payment of the full amount applied for, less the retainage allowed by in 52.232-5, the
Contracting Officer shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is hereby
changed to 30 days.

G. SPECIAL REQUIREMENTS

Performance/Payment Protection

The Contractor shall furnish some form of payment protection as described in 52.228-13 in the amount
of 50% of the contract price.

The Contractor shall provide the information required by the paragraph above within five (5) calendar
days after award. Failure to timely submit the required security may result in rescinding or termination of the
contract by the Government. If the contract is terminated, the contractor will be liable for those costs as
described in FAR 52.249-10, Default (Fixed-Price Construction), which is included in this purchase order.

The bonds or alternate performance security shall guarantee the Contractor's execution and completion
of the work within the contract time. This security shall also guarantee the correction of any defects after
completion, the payment of all wages and other amounts payable by the Contractor under its subcontracts or for
labor and materials, and the satisfaction or removal of any liens or encumbrances placed on the work.

The required securities shall remain in effect in the full amount required until final acceptance of the
project by the Government. Upon final acceptance, the penal sum of the performance security shall be reduced
to 10% of the contract price. The security shall remain in effect for one year after the date of final completion
and acceptance, and the Contractor shall pay any premium required for the entire period of coverage.

Insurance
The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government Installation™ to provide
whatever insurance is legally necessary. The Contractor shall at its own expense provide and maintain during

the entire performance period the following insurance amounts:

General Liability (includes premises/operations, collapse hazard, products, completed operations,
contractual, independent contractors, broad form property damage, personal injury)
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1. Bodily Injury on or property damage on or off site stated in Rupees;
Rs. 1,500,000.00 for any one or series of accidents

The foregoing types and amounts of insurance are the minimums required. The Contractor shall obtain
any other types of insurance required by local law or that are ordinarily or customarily obtained in the location
of the work. The limit of such insurance shall be as provided by law or sufficient to meet normal and customary
claims.

The Contractor agrees that the Government shall not be responsible for personal injuries or for damages
to any property of the Contractor, its officers, agents, servants, and employees, or any other person, arising from
and incident to the Contractor's performance of this contract. The Contractor shall hold harmless and indemnify
the Government from any and all claims arising therefrom, except in the instance of gross negligence on the
part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment in
insurance coverage for loose transit to the site or in storage on or off the site.

The general liability policy required of the Contractor shall name "the United States of America, acting
by and through the Department of State", as an additional insured with respect to operations performed under
this contract.

Document Descriptions

Supplemental Documents: The Contracting Officer shall furnish from time to time such detailed drawings and
other information as is considered necessary, in the opinion of the Contracting Officer, to interpret, clarify,
supplement, or correct inconsistencies, errors or omissions in the Contract documents, or to describe minor
changes in the work not involving an increase in the contract price or extension of the contract time. The
Contractor shall comply with the requirements of the supplemental documents, and unless prompt objection is
made by the Contractor within 20 days, their issuance shall not provide for any claim for an increase in the
Contract price or an extension of contract time.

Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all interpretations and
clarification, contract modifications, change orders, or any other departure from the contract
requirements approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and other submittals as approved by
the Contracting Officer.

"As-Built" Documents: After final completion of the work, but before final acceptance thereof, the Contractor
shall provide:
(1) a complete set of "as-built" drawings, based upon the record set of drawings, marked to show the
details of construction as actually accomplished; and,
(2) record shop drawings and other submittals, in the number and form as required by the specifications.
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Laws and Requlations

The Contractor shall, without additional expense to the Government, be responsible for complying with all
laws, codes, ordinances, and regulations applicable to the performance of the work, including those of the host
country, and with the lawful orders of any governmental authority having jurisdiction. Host country authorities
may not enter the construction site without the permission of the Contracting Officer. Unless otherwise directed
by the Contracting Officer, the Contractor shall comply with the more stringent of the requirements of such
laws, regulations and orders and of the contract. In the event of a conflict between the contract and such laws,
regulations and orders, the Contractor shall promptly advise the Contracting Officer of the conflict and of the
Contractor's proposed course of action for resolution by the Contracting Officer.

The Contractor shall comply with all local labor laws, regulations, customs and practices pertaining to
labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the requirements of
this contract.

The Contractor shall give written assurance to the Contracting Officer that all subcontractors and others
performing work on or for the project have obtained all requisite licenses and permits.

The Contractor shall submit proper documentation and evidence satisfactory to the Contracting Officer
of compliance with this clause.

Construction Personnel

The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to prevent
any unlawful, riotous, or disorderly conduct by or among those employed at the site. The contractor shall
ensure the preservation of peace and protection of persons and property in the neighborhood of the project
against such action. The Contracting Officer may require, in writing, that the Contractor remove from the work
any employee that the Contracting Officer deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the project is deemed by the Contracting Officer to be
contrary to the Government's interests.

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to
delay the timely performance of this contract, the Contractor shall immediately give notice, including all
relevant information, to the Contracting Officer.

After award, the Contractor has 5 calendar days to submit to the Contracting Officer a list of workers
and supervisors assigned to this project for the Government to conduct all necessary security checks. It is
anticipated that security checks will take 10 days to perform. For each individual the list shall include:

Full Name

Place and Date of Birth
Current Address
Identification number
Morality Certificate

Failure to provide any of the above information may be considered grounds for rejection and/or re-

submittal of the application. Once the Government has completed the security screening and approved the
applicants a badge will be provided to the individual for access to the site. This badge may be revoked at any
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time due to the falsification of data, or misconduct on site.

The Contractor shall provide an English speaking supervisor on site at all times. This position is
considered as key personnel under this purchase order.

Materials and Equipment

All materials and equipment incorporated into the work shall be new and for the purpose intended,
unless otherwise specified. All workmanship shall be of good quality and performed in a skillful manner that
will withstand inspection by the Contracting Officer.

Special Warranties

Any special warranties that may be required under the contract shall be subject to the stipulations set
forth in 52.246-21, "Warranty of Construction”, as long as they are not in conflict.

The Contractor shall obtain and furnish to the Government all information required to make any
subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and effective. The
contractor shall submit both the information and the guarantee or warranty to the Government in sufficient time
to permit the Government to meet any time limit specified in the guarantee or warranty, but not later than
completion and acceptance of all work under this contract.

Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that causes a change within
the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that clause; provided,
that the Contractor gives the Contracting Officer prompt written notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable adjustment and
(b) that the Contractor regards the event as a changed condition for which an equitable adjustment is allowed
under the contract.

The Contractor shall provide written notice of a differing site condition within 10 calendar days of
occurrence following FAR 52.236-2, Differing Site Conditions.

Zoning Approvals and Permits

The Government shall be responsible for:
obtaining proper zoning or other land use control approval for the project
obtaining the approval of the Contracting Drawings and Specifications
paying fees due for the foregoing; and,
for obtaining and paying for the initial building permits.

H. CLAUSES
52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at this/these address(es):
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http://lwww.arnet.gov/far or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at the
locations indicated above, use the Dept. of State Acquisition Website at http://www.statebuy.gov/home.htm to
see the links to the FAR. You may also use an Internet “search engine” (e.g., Yahoo, Excite, Alta Vista, etc.)
to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

Clause

52.209-6

52.213-4

52.222-1
52.222-19
52.225-10

52.225-13
52.225-14

52.228-4
52.228-5
52.228-11
52.228-13
52.229-6
52.232-5
52.232-8
52.232-11
52.232-18
52.232-24
52.232-27
52.232-34

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-14
52.236-15

Title and Date

Protecting the Government's Interest When Subcontracting with

Contractors Debarred, Suspended, or Proposed for Debarment

(JAN 2005)

Terms and Conditions-Simplified Acquisitions (Other than Commercial

Items) (MAR 2005)
Notice to the Government of Labor Disputes (FEB 1997)

Child Labor — Cooperation with Authorities and Remedies (JAN 2004)
Notice of Buy American Act/Balance of Payments Program—

Construction Materials (FEB 2000)

Restrictions on Certain Foreign Purchases (MAR 2005)

Inconsistency Between English Version and Translation of

Contract (AUG 1989)

Workers” Compensation and War-Hazard Insurance Overseas (APR 1984)

Insurance - Work on a Government Installation (JAN 1997)

Pledges of Assets (FEB 1990)

Alternative Payment Protection (JUL 2000)

Taxes - Foreign Fixed-Price Contracts (JUN 2003)

Payments under Fixed-Price Construction Contracts (SEP 2002)

Discounts for Prompt Payment (FEB 2002)

Extras (APR 1984)

Availability of Funds (APR 1984)

Prohibition of Assignment of Claims (JAN 1986)

Prompt Payment for Construction Contracts (OCT 2003)

Payment by Electronic Funds Transfer — Other than Central Contractor Registration

(MAY 1999)

Disputes (JUL 2002) Alternate |1 (DEC 1991)

Protest after Award (AUG 1996)

Differing Site Conditions (APR 1984)

Site Investigation and Conditions Affecting the Work (APR 1984)

Material and Workmanship (APR 1984)

Superintendence by the Contractor (APR 1984)

Permits and Responsibilities (NOV 1991)

Other Contracts (APR 1984)

Protection of Existing Vegetation, Structures,

Equipment, Utilities, and Improvements (APR 1984)

Operations and Storage Areas (APR 1984)

Use and Possession Prior to Completion (APR 1984)

Cleaning Up (APR 1984)

Availability and Use of Utility Services (APR 1984)

Schedules for Construction Contracts (APR 1984)
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52.236-21 Specifications and Drawings for Construction (FEB 1997)

52.236-26 Preconstruction Conference (FEB 1995)

52.242-14 Suspension Of Work (APR 1984)

52.243-4 Changes (AUG 1987)

52.243-5 Changes and Changed Conditions (APR 1984)

52.244-6 Subcontracts for Commercial Items (MAR 2005)

52.245-4 Government-Furnished Property (Short Form) (JUN 2003)

52.246-12 Inspection of Construction (AUG 1996)

52.246-21 Warranty of Construction (APR 1984)

52.249-2 Termination for Convenience of the Government (Fixed-Price)
(MAY 2004) Alternate | (APR 1984)

52.249-10 Default (Fixed-Price Construction) (APR 1984)

The following clauses are set forth in full text:
DEPARTMENT OF STATE ACQUISITION REGULATION (DOSAR) CLAUSES

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

() The contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or countries in which this
contract will be performed,;

(2) That is has obtained all necessary licenses and permits required to perform this contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of said country or
countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner, then such
subcontractor or joint venture partner agrees to the requirements of paragraph (a) of
this clause.

652.228-70 INDEMNIFICATION (JULY 1988)

The Contractor expressly agrees to indemnify and to save the Government, its officers, agents, servants, and
employees harmless from and against any claim, loss, damages, injury, and liability, however caused, resulting
from or arising out of the Contractor's fault or negligence in connection with the performance of work under this
contract. Further, any negligence or alleged negligence of the Government, its officers, agents, servants, or
employees, shall not bar a claim for indemnification unless the act or omission of the Government, its officers,
agents, servants, or employees is the sole competent, and producing cause of such claim, loss, damages, injury,
or liability.

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing. Said notice
or request shall be mailed or delivered by hand to the other party at the address provided in the schedule of the
contract. All modifications to the contract must be made in writing by the contracting officer.

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not profit
personally from sales or other transactions with persons who are not themselves entitled to exemption from
import restrictions, duties, or taxes. Should the contractor experience importation or tax privileges in a foreign
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country because of its contractual relationship to the United States Government, the contractor shall observe the
requirements of 22 CFR
Part 136 and all policies, rules, and procedures issued by the chief of mission in that foreign country.
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I. LIST OF ATTACHMENTS

J. QUOTATION INFORMATION
A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to perform the work described
in this solicitation. At a minimum, each Offeror/Quoter must meet the following requirements:

1) Be able to understand written and spoken English;

2 Have an established business with a permanent address and telephone listing;

3) Be able to demonstrate prior construction experience with suitable references;

4) Have the necessary personnel, equipment and financial resources available to perform the work;

(5) Have all licenses and permits required by local law;

(6) Meet all local insurance requirements;

@) Have the ability to obtain or to post adequate performance security, such as bonds, irrevocable
letters of credit or guarantees issued by a reputable financial institution;

(8) Have no adverse criminal record; and

9) Have no political or business affiliation which could be considered contrary to the interests of the
United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in SCOPE OF WORK,
and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title No. of Copies*
1. Standard Form 1442 Solicitation, Offer and Award (Construction, Alteration 2
or Repair)
2. Price Proposal and Completed Section B. The Price Proposal shall include a 2
Breakdown of Proposal price by Division of Specifications
3. Performance of a schedule in the form of a bar chart and Business Management/Technical 2
Proposal

Submit the complete quotation to the address indicated on Standard Form 1442, if mailed, or the address
set forth below, if hand delivered.

Contracting Officer
American Embassy
Rogers House

Port Louis

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional

assumptions taken with respect to any of the instructions or requirements of this request for quotation in the
appropriate volume of the offer.
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Volume II: Performance schedule and Business Management/Technical Proposal.

€)) Present the performance schedule in the form of a "bar chart" indicating when the various
portions of the work will be commenced and completed within the required schedule. This bar chart shall be in
sufficient detail to clearly show each segregable portion of work and its planned commencement and
completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the following
information:

Proposed Work Information - Provide the following:

(1) A list of the names, addresses and telephone numbers of the owners, partners, and principal
officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) A list of the names, addresses, and telephone numbers of subcontractors and principal
materials suppliers to be used on the project, indicating what portions of the work will be performed by them;
and,

(4) Bar chart indicating various portions of the work; when work will commence and be
completed in each section.

Experience and Past Performance - List all contracts and subcontracts your company has held over the
past three years for the same or similar work. Provide the following information for each contract and
subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract and technical
personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates;
Contract dollar value;

(4) Brief description of the work, including responsibilities; and
(5) Any litigation currently in process or occurring within last 5 years.
C.52.236-27 SITE VISIT (FEB 1995)
@ The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation.
Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) A site visit has been scheduled for August 20, 2015 at 10:00 a.m.

(©) Participants will meet at the Embassy, 4" Floor, Rogers House, Port Louis
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D. MAGNITUDE OF CONSTRUCTION PROJECT

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR

F._52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted
with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the
full text of a solicitation provision may be accessed electronically at:

http://lwww.arnet.gov/far/ or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at the
locations indicated above, use of an Internet “search engine™ (such as, Yahoo, Infoseek, Alta Vista, etc.) is
suggested to obtain the latest location of the most current FAR.

http://www.statebuy.gov/home.htm

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004), which is
incorporated by reference into this solicitation.
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K. EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government reserves the right to
reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the terms of the RFQ.
The Government will determine responsibility by analyzing whether the apparent successful quoter complies
with the requirements of FAR 9.1, including:

ability to comply with the required performance period, taking into consideration all existing commercial
and governmental business commitments;

o satisfactory record of integrity and business ethics;
e necessary organization, experience, and skills or the ability to obtain them;
e necessary equipment and facilities or the ability to obtain them; and

« otherwise qualified and eligible to receive an award under applicable laws and regulations.
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L. REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS OR
QUOTERS

L.1  52.204-3 TAXPAYER IDENTIFICATION (OCT 1998) — N/A

L2 52.204-6 CONTRACTOR IDENTIFICATION NUMBER -DATA UNIVERSAL NUMBERING
SYSTEM (DUNS) NUMBER (OCT 2003) — N/A

L3 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS
(JAN 2005) — N/A

L4 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed to be the
offeror's representative for Contract Administration, which includes all matters pertaining to payments.

Name:

Address:

Telephone Number:
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L.5 DEFENSE BASE ACT INSURANCE — COVERED CONTRACTOR EMPLOYEES

(a) Bidders/Offerors shall indicate below whether or not any of the following categories of employees will be
employed on the resultant contract, and, if so, the number of such employees:

Category Yes/No Number

(1) United States citizens or residents

(2) Individuals hired in the United States, regardless of

citizenship

(3) Local nationals or third country nationals where contract Local nationals:

performance takes place in a country where there are no local

workers’ compensation laws Third Country
Nationals:

(4) Local nationals or third country nationals where contract Local nationals:

performance takes place in a country where there are local

workers’ compensation laws Third Country
Nationals:

(b) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror shall submit, as
part of its offer, a statement that indicates that such local nationals and/or third country nationals will be
provided workers’ compensation coverage against the risk of work injury or death under a local workers’
compensation law. For those employees, the bidder/offeror shall also assume liability toward the employees
and their beneficiaries for war-hazard injury, death, capture, or detention, in accordance with the clause at FAR
52.228-4.

(c) If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the bidder/offeror
shall compute Defense Base Act insurance costs covering those employees pursuant to the terms of the contract
between the Department of State and the Department’s Defense Base Act insurance carrier at the rates specified
in DOSAR 652.228-74. 1f DOSAR provision 652.228-74 is not included in this solicitation, the bidder/offeror
shall notify the contracting officer before the closing date so that the solicitation can be amended accordingly.
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